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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES
COUNTY IN SANTA FE SPRINGS FROM 0.3 MILE SOUTH OF NORTH FORK COYOTE CREEK BRIDGE TO 0.3
MILE NORTH OF MARQUARDT AVENUE AND AT NORWALK HUB AND LOS ANGELES REGIONAL
TRANSPORTATION MANAGEMENT CENTER.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, October 27, 2011.

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions and the Bid book.

Project Plan Sheets 12, 13, 27, 28, 66, 69, 70, 71, 82, 234, 265, 267, 269, 271, 279, 329, 387, 497, 512, 565, 569, 590, 591,

592, 594, 595, 596, 597, and 598 are revised. Copies of the revised sheets are attached for substitution for the like-numbered

sheets.

Project Plan Sheets 279A and 342A are added. Copies of the added sheets are attached for addition to the project plans.

In the Notice to Bidders and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plan is added:
"RSP A90A Accessible Parking Off-Street."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the second
paragraph:

"The Contractor must allow access to the public and vendors to parcel No. 79726-1 at any time between
March 1, 2012 and February 1, 2013 even after the legal possession of the condemnation parcel No. 79726-1 on
March 1, 2012, The Engineer will determine and notify in writing prior to 2 weeks before condemnation parcel No.
79726-1 is completely closed for legal access to the public and vendors."
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In the Special Provisions, Section 10-1.17, "RIGHT OF WAY OBSTRUCTIONS," is revised as attached.

In the Special Provisions, Section 10-1.40, "LIGHTWEIGHT FILL (EPS BLOCK)," subsection "Payment," the second
paragraph is revised as follows:

"The contract price paid per cubic yard for lightweight fill (Expanded Polystyrene Block) includes full
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work
involved in placing lightweight fill (Expanded Polystyrene Block), complete in place, including excavation and
backfill, as shown on the plans, as specified in the Standard Specifications and these special provisions, and as
directed by the Engineer."

In the Special Provisions, Section 10-1.465, "GRAVEL (MISCELLANEOUS AREAS)," is added as attached.

In the Special Provisions, Section 10-1.835, "CHAIN LINK FENCE (VINYL CLAD)," is added as attached.

In the Special Provisions, Section 10-1.84, "CHAIN LINK RAILING," is revised as attached.

In the Special Provisions, Section 10-2.01, "GENERAL," subsection "COST BREAK-DOWN," is revised as attached.

In the Special Provisions, Section 10-2.04, "HIGHWAY PLANTING," subsection "ROADSIDE CLEARING," is revised as
attached.

In the Special Provisions, Section 10-2.05, "IRRIGATION SYSTEMS," subsection "BACKFLOW PREVENTER
ASSSEMBLIES," is revised as attached.

In the Bid book, in the "Bid Item List," Items 54, 66, 68, 76, 80, 93, 95, 96, 97, 98, 99, 104, 105, 113, 114, 115, 116, 117,
126, 127, 133, 134, 143, 144, 183, 190, and 201 are revised, Items 226, 227, and 228 are added and Items 94 and 225 are
deleted as attached.

To Bid book holders:

Replace pages 5, 6,7, 8, 9, 10, 12, 13 and 14 of the "Bid Item List" in the Bid book with the attached revised pages 5, 6,
7,8,9, 10, 12, 13 and 14 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted
in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page
of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange
for the return of their book.

Inform subcontractors and suppliers as necessary.
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This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/07/07-215914

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this
letter before submitting your bid.

Sincerely,

Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services

Attachments



10-1.17 RIGHT OF WAY OBSTRUCTIONS
Attention is directed to the occupied improvements located within the right of way at:

Parcel No. Description Date
79720 Work around Parcel 01/27/2012
79721 Work around Parcel 01/27/2012
79726 Work around Parcel 03/01/2012
79727 Work around Parcel 11/30/2011
79728 Work around Parcel 02/28/2012
79729 Work around Parcel 02/28/2012
79730 Work around Parcel 01/30/2012
79731 Work around Parcel 12/12/2011

It is anticipated that the State will have legal possession and control of the above referenced parcels by March 1, 2012. If
control is obtained sooner, the Engineer will release the work around parcel by notifying the Contractors in writing that the
State has legal right and possession of the required right of way.

The Contractor shall take no action that will result in unnecessary inconvenience, disproportionate injury or any action
coercive in nature to the occupants of these improvements who have not yet moved from the improvements.

In the event that the improvements in the right of way secured for the project mentioned on the parcels above are not
removed by the date specified and, if in the opinion of the Engineer, the Contractor's operations are delayed or interfered with
by reason of the improvements not being removed by the date specified, the State will compensate the Contractor for the
delays to the extent provided in Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

CONTRACT NO. 07-215914
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10-1.465 GRAVEL (MISCELLANEOUS AREAS)
GENERAL
Summary
This work consists of installing gravel in miscellaneous areas as shown on the plans outside the traveled way.

Submittals
Submit the following items for approval:

1. Samples: Submita 5 pound sample of gravel for approval before delivery of materials to the site.

MATERIALS
Edging
Edging and stakes must be construction grade lumber, and comply with Sections 20-2.12, "Lumber," and 20-4.04,

"Header Boards," of the Standard Specifications.
Edging must be a minimum 1" x 4" nominal. Stakes must be 1" x 2" nominal and 12 inches in length.

Soil Sterilant
Soil sterilant must be oxadiazon and must comply with Section 20-4.026, "Pesticides," of the Standard Specification.

Aggregate Base

Aggregate base must comply with 3/4-inch maximum aggregate grading under Section 26-1.02A, "Class 2 Aggregate
Base," of the Standard Specifications.

Gravel
Gravel must consist of crushed rock and must comply with the following:

Grading Requirements
Sieve Size Percent Passing
1-1/4 inch 100
3/4 inch 60-80
1/2 inch 45-65
No. 40 5-20

The color of gravel must be tan or Federal Color #30400.

CONSTRUCTION
Clearing

Prior to beginning gravel work, areas to receive the gravel shall be cleared in conformance with the provisions in
"Roadside Clearing" of these special provisions.

Treatment of Soil
After compaction, the areas shall be sterilized with oxadiazon. The soil sterilant shall be applied at the maximum label
rate and shall not be applied more than 12 inches beyond the gravel limits. Soil sterilant shall conform to the provisions in
Section 20-4.026, "Pesticides," of the Standard Specifications.

Edging Installation
Install edging to delineate the limits of the gravel areas. Edging will not be required between gravel areas and the
adjacent face of soundwalls, pavement edges, curbs, dikes or rock blanket areas.

CONTRACT NO. 07-215914
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Aggregate Base Installation

Spread and compact aggregate base must conform to Section 26-1.04, "Spreading," and Section 26-1.05, "Compacting,"
of the Standard Specifications.

Gravel Installation

Do not install gravel work during rainy conditions
Place gravel and compact by rolling. When work is complete, the surface must be smooth, compact, and uniform;
maintaining original flow lines, slope gradient and contours of the project site.

MEASUREMENT AND PAYMENT

Gravel (miscellaneous areas) will be measured by the square yard as determined from actual measurements made parallel
to the ground slope.

The contract price paid per square yard for gravel (miscellaneous areas) includes full compensation for furnishing all
labor, materials, tools, equipment, and incidentals, and for doing all the work involved in installing gravel, complete in place,
including site preparation, soil treatment, aggregate base, and edging, as shown on the plans, as specified in the Standard
Specifications and these special provisions, and as directed by the Engineer.

CONTRACT NO. 07-215%14
ADDED PER ADDENDUM NO. 1 DATED OCTOBER 17, 2011



10-1.835 CHAIN LINK FENCE (VINYL CLAD)

Chain link fence shall be Type CL-6 and Type CL-6, vinyl clad and shall conform to the provisions in Section 80,
"Fences," of the Standard Specifications and these special provisions.

Vinyl Clad for Chain Link Fence (Type CL-6, Vinyl Clad) shall be equal to black (federal color #37030) and shall
conform to the provisions in Section 83-1.02 I, "Chain Link Railing,” of the Standard Specifications.

CONTRACT NO. 07-215914
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10-1.84 CHAIN LINK RAILING

Chain link railing shall conform to the provisions in Section 83-1, "Railings," of the Standard Specifications and these
special provisions.

Decorative metal, as shown on the plans, shall conform to the provisions for steel plates in Section 75, "Miscellaneous
Metal," of the Standard Specifications and these special provisions.

Vinyl clad for Chain Link Railing shall be medium green and shall conform to the provisions in Section 83-1.021,
"Chain Link Railing," of the Standard Specifications.

CONTRACT NO. 07-215914
REVISED PER ADDENDUM NO. 1 DATED OCTOBER 17, 2011



COST BREAK-DOWN

The Contractor shall furnish the Engineer a cost break-down for the contract lump sum items of highway planting and
irrigation system. Cost break-down tables shall be submitted to the Engineer for approval within 15 working days after the
contract has been approved. Cost break-down tables will be approved, in writing, by the Engineer before any partial payment
will be made for the applicable items of highway planting and irrigation system involved.

Attention is directed to "Time-Related Overhead" of these special provisions regarding compensation for time-related
overhead.

Cost break-downs shall be completed and furnished in the format shown in the samples of the cost break-downs included
in this section. Line item descriptions of work shown in the samples are the minimum to be submitted. Additional line item
descriptions of work may be designated by the Contractor. If the Contractor elects to designate additional line item
descriptions of work, the quantity, value and amount for those line items shall be completed in the same manner as for the
unit descriptions shown in the samples. The line items and quantities given in the samples are to show the manner of
preparing the cost break-downs to be furnished by the Contractor.

The Contractor shall determine the quantities required to complete the work shown on the plans. The quantities and their
values shall be included in the cost break-downs submitted to the Engineer for approval. The Contractor shall be responsible
for the accuracy of the quantities and values used in the cost break-downs submitted for approval.

The sum of the amounts for the line items of work listed in each cost break-down table for highway planting and for
irrigation system work shall be equal to the contract lump sum price bid for Highway Planting and Irrigation System,
respectively. Overhead and profit, except for time-related overhead, shall be included in each individual line item of work
listed in a cost break-down table.

No adjustment in compensation will be made in the contract lump sum prices paid for highway planting and irrigation
system due to differences between the quantities shown in the cost break-downs furnished by the Contractor and the
quantities required to complete the work as shown on the plans and as specified in these special provisions.

Individual line item values in the approved cost break-down tables will be used to determine partial payments during the
progress of the work and as the basis for calculating an adjustment in compensation for the contract lump sum items of
highway planting and irrigation system due to changes in line items of work ordered by the Engineer. When the total of
ordered changes to line items of work increases or decreases the lump sum price bid for either Highway Planting or Irrigation
System by more than 25 percent, the adjustment in compensation for the applicable lump sum item will be determined in the
same manner specified for increases and decreases in the total pay quantity of an item of work in Section 4-1.03B, "Increased
or Decreased Quantities,” of the Standard Specifications.

CONTRACT NO. 07-215914
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HIGHWAY PLANTING COST BREAK-DOWN

Contract No. 07-215914

APPROXIMATE

UNIT DESCRIPTION UNIT | QUANTITY | VALUE | AMOUNT
ROADSIDE CLEARING LS LUMP SUM
PLANT (GROUP A) EA 1,105
PLANT (GROUP H) EA 12,714
PLANT (GROUP M) EA 844
PLANT (GROUP U) EA 46
PLANT (GROUP Z) EA 15
MULCH cY 354
TURF (SOD) SQFT 10,000
CULTIVATE SQYD 1,111
SOIL AMENDMENT - CY 30
COMMERCIAL FERTILIZER (SLOW RELEASE) 1B 898

TOTAL

CONTRACT NO. 07-215914
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IRRIGATION SYSTEM COST BREAK-DOWN

Contract No. 07-215914

APPROXIMATE
UNIT DESCRIPTION UNIT QUANTITY VALUE | AMOUNT

CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM

1" ELECTRIC REMOTE CONTROL VALVE EA 10

1¥4" ELECTRIC REMOTE CONTROL VALVE EA 5

2" ELECTRIC REMOTE CONTROL VALVE EA 1

12 STATION IRRIGATION CONTROLLER (WALL EA 1

MOUNTED)

4 STATION IRRIGATION CONTROLLER (SOLAR) [ EA 2

WITH ENCLOSURE

6 STATION IRRIGATION CONTROLLER (SOLAR) | EA 1

WITH ENCLOSURE

IRRIGATION CONTROLLER ENCLOSURE EA 1

CABINET (SINGLE)

14" PLASTIC PIPE (IRRIGATION LINE WITH LF 2500

DRIP EMITTERS)

%" PLASTIC PIPE (PR 200) (SUPPLY LINE) LF 740

1" PLASTIC PIPE (PR 200) (SUPPLY LINE) LF 6190

1%" PLASTIC PIPE (PR 200) (SUPPLY LINE) LF 170

1%4" PLASTIC PIPE (PR 200) (SUPPLY LINE) LF 490

2" PLASTIC PIPE (PR 200) (SUPPLY LINE) LF 430

2%" PLASTIC PIPE (PR 200) (SUPPLY LINE) LF 800

1%2" PLASTIC PIPE (PR 315) (SUPPLY LINE) LF 40

2" PLASTIC PIPE (PR 315) (SUPPLY LINE) LF 80

14" GALVANIZED STEEL PIPE (SUPPLY LINE) LF 20

2" GALVANIZED STEEL PIPE (SUPPLY LINE) LF 60

BACKFLOW PREVENTER ASSEMBLY EA 4

ENCLOSURE

1" BACKFLOW PREVENTER ASSEMBLY EA 2

CONTRACT NO. 07-215914
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APPROXIMATE
UNIT DESCRIPTION UNIT | QUANTITY | VALUE | AMOUNT

12" BACKFLOW PREVENTER ASSEMBLY EA 1

2" BACKFLOW PREVENTER ASSEMBLY EA 1
SPRINKLER (TYPE A-5) EA 36
SPRINKLER (TYPE A-7) EA 30
SPRINKLER (TYPE B-6) EA 91
SPRINKLER (TYPE C-2 MOD) EA 61
SPRINKLER (TYPE C-2) EA 147

1%" FILTER ASSEMBLY UNIT EA 1

2" GATE VALVE EA 1
AIR/VACUUM RELIEF VALVE EA 1
AUTOMATIC FLUSH VALVE EA 1

% "QUICK COUPLING VALVE EA 2

1%" BALL VALVE EA 1

1%4" BALL VALVE EA 4
IRRIGATION SYSTEMS FUNCTIONAL TEST LS LUMP SUM

TOTAL

CONTRACT NO. 07-215914
REVISED PER ADDENDUM NO. 1 DATED OCTOBER 17, 2011




ROADSIDE CLEARING

Before preparing planting areas, gravel (miscellaneous areas), mulch areas, and wild flower seeding areas, or
commencing irrigation trenching operations for planting areas, trash and debris shall be removed from the entire highway
right of way within the project limits as required under Construction Site Management of these special provisions.

The project area shall be cleared as specified herein:

A. Weeds shall be killed and removed within the entire highway right of way, within the project limits, except for
existing planting areas to be maintained, and including median areas, new and existing pavement, curb, sidewalk
and other surfaced areas.

After the initial roadside clearing is complete, additional roadside clearing work shall be performed as necessary to
maintain the areas, as specified above, in a neat appearance until the start of the plant establishment period. This work shall
include the following:

A. Trash and debris shall be removed.

B. Rodents shall be controlled.

C. Weed growth shall be killed before the weeds reach the seed stage of growth or exceed 6 inches in length, whichever
occurs first.

D. Existing ground cover shall be killed and removed from within the 6-foot diameter areas specified for each proposed
plant location within the existing ground cover areas.

E. Weeds in plant basins, including basin walls, shall be removed by hand pulling, after the plants have been planted.

Weed Control
Weed control shall also conform to the following:

A. Stolon type weeds shall be killed with glyphosate.

B. Tumbleweeds shall be removed by hand pulling before the tumbleweeds reach a height of 6 inches.

C. Removed weeds and ground cover shall be disposed of outside the highway right of way in conformance with the
provisions in Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard
Specifications.

Roadside clearing work shall not include work required to be performed as clearing and grubbing as specified in
Section 16, "Clearing and Grubbing," of the Standard Specifications.

CONTRACT NO. 07-215914
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BACKFLOW PREVENTER ASSEMBLIES

Backflow preventers shall conform to the provisions in Section 20-2.25, "Backflow Preventers," of the Standard

Specifications and these special provisions.

Backflow preventers shall have current approval from the University of Southern California Foundation for Cross-

Connection Control and Hydraulic Research (USC Foundation).

Before backflow preventer assembly installation, the Contractor shall provide the Engineer with the portion of the USC
Foundation "List of Approved Backflow Prevention Assemblies" showing type of assembly, manufacturer's name, model
number, edition of the manual under which the assembly was approved, approval date and the last renewal date.

The "List of Approved Backflow Prevention Assemblies" is available to Foundation Members. Membership information

to join the USC Foundation is available at:

http://www.usc.edu/dept/feccchr/membership.html

Questions concerning the USC Foundation "List of Approved Backflow Prevention Assemblies" can be answered by

calling the Foundation at toll free (866) 545-6340.

Pressure loss through the backflow preventers shall not exceed the following:

BACKFLOW PREVENTER SIZE FLOW RATE PRESSURE LOSS
(Inches) (Gallons Per Minute) (PSI)
1 50 13.5
12 100 15
2 160 15

CONTRACT NO. 07-215914
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BID ITEM LIST

07-215914
Item | Item I[tem Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
41 150747 | REMOVE ROADSIDE SIGN (STRAP EA 10
AND SADDLE BRACKET METHOD)
42 150760 | REMOVE SIGN STRUCTURE EA 1
43 150806 | REMOVE PIPE LF 670
44 150820 | REMOVE INLET EA 9
45 150821 REMOVE HEADWALL EA 7
46 150826 | REMOVE MANHOLE EA 4
47 150846 | REMOVE CONCRETE PAVEMENT SQFT 261,000
48 150857 | REMOVE ASPHALT CONCRETE SQYD 29,600
SURFACING
49 152390 | RELOCATE ROADSIDE SIGN EA 4
50 152440 | ADJUST MANHOLE TO GRADE EA 1
51 021359 | ADJUST FRAME AND COVER TO EA 3
GRADE (SEWER)
52 021360 | ADJUST MANHOLE TO GRADE EA E
(SEWER)
53 152604 | MODIFY INLET EA 1
54 153103 | COLD PLANE ASPHALT CONCRETE |SQYD 2,770
PAVEMENT
55 153210 | REMOVE CONCRETE CYy 320
56 153214 | REMOVE CONCRETE CURB LF 9,300
57 156590 | REMOVE CRASH CUSHION (SAND EA 4
FILLED)
58 157551 BRIDGE REMOVAL, LOCATION A LS
LUMP SUM | LUMP SUM
59 157552 | BRIDGE REMOVAL, LOCATION B LS
LUMP SUM | LUMP SUM
60 157553 BRIDGE REMOVAL, LOCATION C LS
LUMP SUM | LUMP SUM
5
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BID ITEM LIST

07-215914
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
61 160101 CLEARING AND GRUBBING LS
LUMP SUM | LUMP SUM
62 190101 ROADWAY EXCAVATION &Y 37,500
63 021361 | ROADWAY EXCAVATION cY 1,720
(CONTAMINATED MATERIAL)
64 190107 ROADWAY EXCAVATION (TYPEY- |CY 11,000
1) (AERIALLY DEPOSITED LEAD)
65 190110 LEAD COMPLIANCE PLAN LS
LUMP SUM LUMP SUM
66 021362 STRUCTURE EXCAVATION (AUSTIN | CY 6,615
(F) VAULT), CONTAMINATED
67 192003 STRUCTURE EXCAVATION CY 5,150
(F) (BRIDGE)
68 192037 STRUCTURE EXCAVATION CY 4,189
(F) (RETAINING WALL)
69 192057 STRUCTURE EXCAVATION (TYPE Y- |CY 924
(F) 1) (AERIALLY DEPOSITED LEAD)
70 192502 SAND BEDDING CY 150
71 021363 SAND BED (AUSTIN VAULT) CY 380
72 021364 STRUCTURE BACKFILL (AUSTIN CY 720
(F) VAULT)
73 193003 STRUCTURE BACKFILL (BRIDGE) CcY 5,472
(F)
74 193006 STRUCTURE BACKFILL (SLURRY CY 228
(F) CEMENT)
75 043324 STRUCTURE EXCAVATION CY 3,690
(F) (BRIDGE), CONTAMINATED
76 193013 STRUCTURE BACKFILL (RETAINING | CY 6,711
(F) WALL)
77 193114 SAND BACKFILL CY 110
78 194001 DITCH EXCAVATION CY 460
79 021365 DITCH EXCAVATION (BIOSWALE) Cy 80
80 197021 | EARTH RETAINING STRUCTURE, SQFT 1,525
(F) LOCATION A
6
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BID ITEM LIST

07-215914
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
81 197022 EARTH RETAINING STRUCTURE, SQFT 4,895
(F) LOCATION B
82 197023 EARTH RETAINING STRUCTURE, SQFT 7,640
(F) LOCATION C
83 197024 EARTH RETAINING STRUCTURE, SQFT 6,800
(F) LOCATION D
84 043325 | GEOSYNTHETIC REINFORCED SQFT 4,675
EMBANKMENT
85 198001 IMPORTED BORROW (CY) cY 63,500
86 021366 | LIGHTWEIGHT FILL (EXPANDED CYy 1,740
POLYSTYRENE BLOCK)
87 021367 GASOLINE RESISTANT SQYD 2,320
GEOMEMBRANE
38 200001 HIGHWAY PLANTING LS
LUMP SUM | LUMP SUM
89 200114 | ROCK BLANKET SQYD 2,320
90 204099 | PLANT ESTABLISHMENT WORK LS
LUMP SUM LUMP SUM
91 208000 | IRRIGATION SYSTEM LS
LUMP SUM LUMP SUM
92 208028 | 3" SUPPLY LINE (BRIDGE) LF 482
(F)
93 208310 IRRIGATION SLEEVE LF 200
94 BLANK
95 260301 CLASS 3 AGGREGATE BASE GY 19,900
96 280000 | LEAN CONCRETE BASE CcY 17,200
97 021368 LEAN CONCRETE BASE (RAPID CY 450
SETTING)
98 390132 | HOT MIX ASPHALT (TYPE A) TON 6,490
99 390133 [ HOT MIX ASPHALT (TYPE B) TON 6,640
100 [394060 | DATA CORE LS
LUMP SUM | LUMP SUM
7
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BID ITEM LIST

07-215914

Item | Item Item Description Unit of Estimated Unit Price Item Total

No. |[Code Measure Quantity

101 ]394073 | PLACE HOT MIX ASPHALT DIKE LF 100
(TYPE A)

102 |394076 | PLACE HOT MIX ASPHALT DIKE LF 220
(TYPEE)

103 | 394077 | PLACE HOT MIX ASPHALT DIKE LF 130
(TYPEF)

104 397005 | TACK COAT TON 22

105 | 401050 | JOINTED PLAIN CONCRETE CY 17,200
PAVEMENT

106 |401108 | REPLACE CONCRETE PAVEMENT cY 29
(RAPID STRENGTH CONCRETE)

107 | 404092 | SEAL PAVEMENT JOINT LF 26,000

108 | 404093 | SEAL ISOLATION JOINT LF 650

109 | 406001 TIE BAR EA 9,520

110 021369 | DOWEL BAR EA 25,100

111 |043326 |44" PERMANENT STEEL CASING LF 265

112 | 043327 | 56" PERMANENT STEEL CASING LF 207

113 | 490603 | 24" CAST-IN-DRILLED-HOLE LF - 7,606
CONCRETE PILING

114 |490605 | 36" CAST-IN-DRILLED-HOLE LF 2,366
CONCRETE PILING

115 | 490607 | 48" CAST-IN-DRILLED-HOLE LF 1,648
CONCRETE PILING

116 |490742 | FURNISH PILING (CLASS 90) LF 10,939
(ALTERNATIVE W)

117 |490743 | DRIVE PILE (CLASS 90) EA 221
(ALTERNATIVE W)

118 |490746 | FURNISH PILING (CLASS 140) LF 21,583
(ALTERNATIVE W)

119 | 490747 | DRIVE PILE (CLASS 140) EA 412
(ALTERNATIVE W)

120 1490782 | FURNISH PILING (CLASS 200) LF 6,454
(ALTERNATIVE W)

8
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BID ITEM LIST

07-215914

Item | Item Item Description Unit of Estimated Unit Price Item Total
No. |Code Measure Quantity
121 | 490783 | DRIVE PILE (CLASS 200) EA 128

(ALTERNATIVE W)
122 | 500001 PRESTRESSING CAST-IN-PLACE LS

CONCRETE LUMP SUM | LUMP SUM
123 | 043328 | CONCRETE CURB (TYPE A3-8) CY 32
®
124 | 510051 STRUCTURAL CONCRETE, BRIDGE |CY 1,560
(F) FOOTING
125 | 510053 | STRUCTURAL CONCRETE, BRIDGE |CY 10,125
®
126 | 510060 | STRUCTURAL CONCRETE, cY 2,766
3] RETAINING WALL
127 |510072 | STRUCTURAL CONCRETE, BARRIER | CY 571
(F) SLAB
128 | 510086 | STRUCTURAL CONCRETE, CY 988
(F) APPROACH SLAB (TYPE N)
129 510090 | STRUCTURAL CONCRETE, BOX CY 264
F CULVERT
130 | 021370 | STRUCTURAL CONCRETE (AUSTIN |CY 1,084
(F) VAULT)
131 | 510502 | MINOR CONCRETE (MINOR Cy 189
(F STRUCTURE)
132 | 510526 | MINOR CONCRETE (BACKFILL) CYy 42
F)
133 | 511035 | ARCHITECTURAL TREATMENT SQFT 37,187
®
134 | 511036 | ARCHITECTURAL SURFACE SQFT 8,750
(F) (BARRIER)
135 | 511106 | DRILL AND BOND DOWEL LF 718
(F)
136 | 512279 | FURNISH PRECAST PRESTRESSED EA 10
¥ CONCRETE BULB-TEE GIRDER (100'-

1109
137 | 512280 | FURNISH PRECAST PRESTRESSED EA 24
(F) CONCRETE BULB-TEE GIRDER (110'-

1201
138 | 512401 | ERECT PRECAST CONCRETE EA 34
(F) GIRDER
139 | 518051 PTFE SPHERICAL BEARING EA 20
140 | 519081 | JOINT SEAL (MR 1/2") LE 355

9

REVISED PER ADDENDUM NO. 1 DATED OCTOBER 17, 2011




BID ITEM LIST

07-215914
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
141 | 519088 | JOINT SEAL (MR 1") LF 714
142 1519099 | JOINT SEAL ASSEMBLY (MR 6") LF 325
143 | 520102 | BAR REINFORCING STEEL (BRIDGE) | LB 3,201,500
B
144 520103 | BAR REINFORCING STEEL LB 314,921
(F) (RETAINING WALL)
145 [ 021371 BAR REINFORCING STEEL (AUSTIN |LB 269,980
(F) VAULT)
146 | 520107 | BAR REINFORCING STEEL (BOX LB 51,803
(F) CULVERT)
147 |520120 | HEADED BAR REINFORCEMENT EA 616
(F)
143 | 560218 | FURNISH SIGN STRUCTURE (TRUSS) | LB 42,701
)
149 |560219 |INSTALL SIGN STRUCTURE (TRUSS) | LB 42,701
(F)
150 560233 | FURNISH FORMED PANEL SIGN SQFT 350
(OVERHEAD)
151 |560248 | FURNISH SINGLE SHEET SQFT 370
ALUMINUM SIGN (0.063"-
UNFRAMED)
152 | 560249 | FURNISH SINGLE SHEET SQFT 63
ALUMINUM SIGN (0.080"-
UNFRAMED)
153 | 560252 | FURNISH SINGLE SHEET SQFT 330
ALUMINUM SIGN (0.080"-FRAMED)
154 | 561016 |60" CAST-IN-DRILLED-HOLE LF 50
CONCRETE PILE (SIGN
FOUNDATION)
155 | 566011 ROADSIDE SIGN - ONE POST EA 20
156 | 566012 | ROADSIDE SIGN - TWO POST EA 6
157 | 021372 | ROADSIDE SIGN - METAL POST EA 45
158 | 568001 INSTALL SIGN (STRAP AND SADDLE | EA 8
BRACKET METHOD)
159 | 650014 | 18" REINFORCED CONCRETE PIPE LF 1,020
160 [ 650018 | 24" REINFORCED CONCRETE PIPE LE 2,380
10
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181 | 750001 | MISCELLANEOUS IRON AND STEEL |LB 19,544
(F)
182 [ 021380 MISCELLANEOUS METAL (AUSTIN LB 230
(F) VAULT)
183 800360 CHAIN LINK FENCE (TYPE CL-6) LF 760
184 | 801900 | CHAIN LINK GATE EA 10
185 | 832003 | METAL BEAM GUARD RAILING LF 130
(WOOD POST)
186 | 833032 CHAIN LINK RAILING (TYPE 7) LF 420
187 | 043330 | CHAIN LINK RAILING (TYPE 3 LE 944
(F) MODIFIED)
188 | 021381 CHAIN LINK RAILING (TYPE 6 LE 2,360
MODIFIED)
189 | 833088 TUBULAR HANDRAILING LF 1,800
190 | 833142 CONCRETE BARRIER (TYPE 26 LF 2,688
(F) MODIFIED)
191 021382 METAL HAND RAILING (TYPE C) LF 73
(F)
192 | 839521 CABLE RAILING LF 1,021
(¥)
193 839541 TRANSITION RAILING (TYPE WB) EA 1
194 | 839584 | ALTERNATIVE IN-LINE TERMINAL | EA 1
SYSTEM
195 | 839701 | CONCRETE BARRIER (TYPE 60) LE 520
196 | 839703 | CONCRETE BARRIER (TYPE 60C) LE 2,930
197 | 043401 CONCRETE BARRIER (TYPE 60G) LF 234
(F)
198 839706 CONCRETE BARRIER (TYPE 60G) LF 2,560
199 | 839709 | CONCRETE BARRIER (TYPE 60GE) LF 420
200 021383 PORTABLE CONCRETE BARRIER | o 1,410
(TYPE 60K)
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201 | 839725 | CONCRETE BARRIER (TYPE 736) LF 12,801
(F)
202 840504 4" THERMOPLASTIC TRAFFIC LF 32,600

STRIPE
203 | 840506 | 8" THERMOPLASTIC TRAFFIC LF 3,780

STRIPE
204 | 840515 THERMOPLASTIC PAVEMENT SQFT 6,510

MARKING
205 840525 4" THERMOPLASTIC TRAFFIC LF 26,500

STRIPE (BROKEN 36-12)
206 | 840526 | 4" THERMOPLASTIC TRAFFIC LF 6,870

STRIPE (BROKEN 17-7)
207 | 850101 PAVEMENT MARKER (NON- EA 6,090

REFLECTIVE)
208 | 850111 |PAVEMENT MARKER EA 3,110

(RETROREFLECTIVE)
209 | 860090 | MAINTAINING EXISTING TRAFFIC LS

MANAGEMENT SYSTEM ELEMENTS LUMP SUM | LUMP SUM

DURING CONSTRUCTION
210 | 860300 SIGNAL AND LIGHTING (CITY LS

STREET LOCATION 1) LUMP SUM LUMP SUM
211 860302 SIGNAL AND LIGHTING (CITY LS

STREET LOCATION 2) LUMP SUM LUMP SUM
212 | 860303 SIGNAL AND LIGHTING (CITY LS

STREET LOCATION 3) LUMP SUM LUMP SUM
213 021384 | TEMPORARY SIGNAL AND LS

LIGHTING (CITY STREET) LUMP SUM | LUMP SUM
214 | 860402 | LIGHTING (CITY STREET) LS LUMP SUM | LUMP sUM
215 043402 COMMUNICATION CONDUIT LE 486
(F) (BRIDGE)
216 | 860796 | SPRINKLER CONTROL CONDUIT LE 470

(BRIDGE)
217 | 860797 ELECTRIC SERVICE (IRRIGATION) LS LUMP SUM LUMP SUM
218 860930 TRAFFIC MONITORING STATION LS

LUMP SUM | LUMP SUM
219 | 021385 MODIFY COMMUNICATION SYSTEM | LS
LUMP SUM | LUMP SUM

220 | 021386 | WORK AT NORWALK HUB LS

BUILDING AND AT LOS ANGELES

REGIONAL TRANSPORTATION Mg | EEMESUM

MANAGEMENT CENTER
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221 | 861100 | RAMP METERING SYSTEM LS
LUMP SUM | LUMP SUM
222 1021387 | REMOVE RAMP METERING SYSTEM | LS
LUMP SUM [ LUMP SUM
223 | 861504 | MODIFY LIGHTING AND SIGN LS
ILLUMINATION LUMP SUM | LUMP SUM
224 1021388 | BIKE PATH LIGHTING LS
LUMP SUM | LUMP SUM
225 |BLANK
226 | 200116 | GRAVEL (MISCELLANEOUS AREAS) | SQYD 1,830
227 | 800361 | CHAIN LINK FENCE (TYPE CL-6, LE 1,430
VINYL CLAD)
228 1999990 | MOBILIZATION LS
LUMP SUM | LUMP SUM
TOTAL BID: $
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